

**CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE**

**RFP – CONSTRUCTION MANAGER/GENERAL CONTRACTOR (CM/GC) SERVICES FOR
CIVIC CENTER NEXT 100, PHASE 1 – SOLICITATION #202369427**

**ADDENDUM NO. 2
November 29, 2023**

URGENT NOTICE – POSTPONEMENT OF RFP

The City and County of Denver has been presented with the opportunity for additional funding sources.

As a result of this opportunity, and to allow time to align the selection criteria with the grant requirements, the procurement for this RFP will be postponed until further notice; therefore, no submittals will be received tomorrow, November 30, 2023.

A subsequent addendum will be issued when more information is available.