S. Platte River Drive Improvements, W. Virginia to W. Bayaud Ave. Contract No. 202474276					Consecutive Caledar Days Between NTP and Nov. 14, 2025		Ames Construction, Inc.: Travelers Casualty and Surety Company of America		Concrete Express, Inc.: Travelers Casualty and Surety Company of America		FNF Construction, Inc.: Libery Mutual Insurance Company		Jalisco International, Inc.: Employers Mutual Casuaty Company		Structures, Inc.: American Alternative Insurance Corporation	
201-00001	Clearing and Grubbing	1.28	AC	$ 5,000.00	$6,400.00	$ 19,000.00	$24,320.00			$ 22,500.00	$28,800.00	$ 75,000.00	$96,000.00	$ 42,298.44	$54,142.00
202-00007	Removal of Picnic Table	1.00	EA	$ 5,000.00	$5,000.00	$ 990.00	$990.00			$ 750.00	$750.00	$ 850.00	$850.00	$ 2,418.53	$2,418.53
202-00012	Removal of Tree Stump	18.00	EA	$ 1,200.00	$21,600.00	$ 300.00	$5,400.00			$ 600.00	$10,800.00	$ 640.00	$11,520.00	$ 1,260.22	$22,683.96
202-00015	Removal of Headwall	1.00	EA	$ 7,500.00	$7,500.00	$ 3,300.00	$3,300.00			$ 7,500.00	$7,500.00	$ 3,000.00	$3,000.00	$ 5,350.00	$5,350.00
202-00018	Removal of Sidewalk Chase Drain	8.00	LF	$ 110.00	$880.00	$ 255.00	$2,040.00			$ 110.00	$880.00	$ 100.00	$800.00	$ 219.35	$1,754.80
202-00019	Removal of Inlet	1.00	EA	$ 3,600.00	$3,600.00	$ 1,700.00	$1,700.00			$ 2,500.00	$2,500.00	$ 1,200.00	$1,200.00	$ 5,350.00	$5,350.00
202-00035	Removal of Pipe	107.00	LF	$ 140.00	$14,980.00	$ 116.00	$12,412.00			$ 100.00	$10,700.00	$ 45.00	$4,815.00	$ 73.50	$7,864.50
202-00037	Removal of End Section	2.00	EA	$ 140.00	$280.00	$ 450.00	$900.00			$ 3,000.00	$6,000.00	$ 500.00	$1,000.00	$ 1,177.00	$2,354.00
202-00200	Removal of Sidewalk	1,423.00	LF	$ 30.00	$42,690.00	$ 12.00	$17,076.00			$ 15.00	$21,345.00	$ 28.00	$39,844.00	$ 30.54	$43,458.42
202-00201	Removal of Curb	25.00	LF	$ 20.00	$500.00	$ 23.00	$575.00			$ 45.00	$1,125.00	$ 28.00	$700.00	$ 74.90	$1,872.50
202-00203	Removal of Curb and Gutter	466.00	LF	$ 22.00	$10,252.00	$ 12.00	$5,592.00			$ 25.00	$11,650.00	$ 26.00	$12,116.00	$ 28.44	$13,253.04
202-00206	Removal of Concrete Curb Ramp	4.00	SY	$ 100.00	$400.00	$ 80.00	$320.00			$ 150.00	$600.00	$ 145.00	$580.00	$ 131.08	$524.32
202-00220	Removal of Asphalt Mat	7,518.00	SY	$ 30.00	$225,540.00	$ 16.00	$120,288.00			$ 5.50	$41,349.00	$ 17.00	$127,806.00	$ 18.53	$139,308.54
202-00240	Removal of Asphalt Mat (Planing)	150.00	SY	$ 5.00	$750.00	$ 48.00	$7,200.00			$ 30.00	$4,500.00	$ 35.00	$5,250.00	$ 40.26	$6,039.00
202-00420	Removal of Pedestrian Rail	24.00	LF	$ 30.00	$720.00	$ 56.00	$1,344.00			$ 35.00	$840.00	$ 34.00	$816.00	$ 45.69	$1,096.56
202-00810	Removal of Ground Sign	2.00	EA	$ 200.00	$400.00	$ 290.00	$580.00			$ 125.00	$250.00	$ 105.00	$210.00	$ 371.62	$743.24
202-00821	Removal of Sign Panel	3.00	EA	$ 120.00	$360.00	$ 170.00	$510.00			$ 750.00	$2,250.00	$ 105.00	$315.00	$ 421.19	$1,263.57
202-01000	Removal of Fence (Post and Chain)	55.00	LF	$ 24.00	$1,320.00	$ 11.00	$605.00			$ 20.00	$1,100.00	$ 11.00	$605.00	$ 11.24	$618.20
203-00060	Embankment Material (Complete in Place)	3,213.00	CY	$ 45.00	$144,585.00	$ 28.00	$89,964.00			$ 50.00	$160,650.00	$ 50.00	$160,650.00	$ 34.96	$112,326.48
203-01500	Blading	30.00	HR	$ 200.00	$6,000.00	$ 306.00	$9,180.00			$ 165.00	$4,950.00	$ 165.00	$4,950.00	$ 192.60	$5,778.00
203-01550	Dozing	30.00	HR	$ 200.00	$6,000.00	$ 309.00	$9,270.00			$ 185.00	$5,550.00	$ 180.00	$5,400.00	$ 214.00	$6,420.00
206-00000	Structure Excavation	3,111.00	CY	$ 40.00	$124,440.00	$ 41.00	$127,551.00			$ 56.00	$174,216.00	$ 33.00	$102,663.00	$ 43.68	$135,888.48
206-00100	Structure Backfill (Class 1)	2,474.00	CY	$ 80.00	$197,920.00	$ 38.00	$94,012.00			$ 92.50	$228,845.00	$ 100.00	$247,400.00	$ 73.87	$182,754.38
206-00510	Filter Material (Class A)	12.00	CY	$ 100.00	$1,200.00	$ 222.00	$2,664.00			$ 180.00	$2,160.00	$ 88.00	$1,056.00	$ 80.25	$963.00
206-00531	Filter Material (Class C)(Modified)	8.50	CY	$ 100.00	$850.00	$ 200.00	$1,700.00			$ 85.00	$722.50	$ 133.00	$1,130.50	$ 107.00	$909.50
206-01781	Shoring (Area 1)	1.00	LS	$ 65,000.00	$65,000.00	$ 272,800.00	$272,800.00			$ 400,000.00	$400,000.00	$ 110,000.00	$110,000.00	$ 186,784.57	$186,784.57
206-01782	Shoring (Area 2)	1.00	LS	$ 85,000.00	$85,000.00	$ 206,700.00	$206,700.00			$ 600,000.00	$600,000.00	$ 175,000.00	$175,000.00	$ 330,316.95	$330,316.95
206-01783	Shoring (Area 3)	1.00	LS	$ 5,000.00	$5,000.00	$ 39,800.00	$39,800.00			$ 20,000.00	$20,000.00	$ 21,000.00	$21,000.00	$ 22,885.79	$22,885.79
207-00606	Topsoil (Imported)	1,895.00	CY	$ 14.75	$27,951.25	$ 59.50	$112,752.50			$ 35.00	$66,325.00	$ 80.00	$151,600.00	$ 37.45	$70,967.75
207-00704	Subgrade Soil Preparation	11,362.00	CY	$ 3.00	$34,086.00	$ 2.20	$24,996.40			$ 1.00	$11,362.00	$ 2.75	$31,245.50	$ 4.28	$48,629.36
207-00707	Growing Media	182.00	CY	$ 20.00	$3,640.00	$ 96.00	$17,472.00			$ 95.00	$17,290.00	$ 140.00	$25,480.00	$ 144.45	$26,289.90
208-00020	Silt Fence	200.00	LF	$ 20.00	$4,000.00	$ 7.30	$1,460.00			$ 4.50	$900.00	$ 4.00	$800.00	$ 4.58	$916.00
208-00023	Erosion Log Type 3 (12 Inch)	3,287.00	LF	$ 10.00	$32,870.00	$ 12.50	$41,087.50			$ 8.80	$28,925.60	$ 7.50	$24,652.50	$ 9.53	$31,325.11
208-00035	Aggregate Bag	118.00	EA	$ 20.00	$2,360.00	$ 17.00	$2,006.00			$ 9.00	$1,062.00	$ 11.75	$1,386.50	$ 75.86	$8,951.48
208-00046	Prefabricated Concrete Washout Structure (Type 1)	3.00	EA	$ 2,500.00	$7,500.00	$ 8,100.00	$24,300.00			$ 2,000.00	$6,000.00	$ 5,400.00	$16,200.00	$ 3,342.53	$10,027.59
208-00054	Storm Drain Inlet Protection (Type II)	14.00	EA	$ 500.00	$7,000.00	$ 275.00	$3,850.00			$ 205.00	$2,870.00	$ 207.00	$2,898.00	$ 267.29	$3,742.06
208-00070	Vehicle Tracking Pad	3.00	EA	$ 3,500.00	$10,500.00	$ 13,200.00	$39,600.00			$ 4,000.00	$12,000.00	$ 4,000.00	$12,000.00	$ 5,992.15	$17,976.45
208-00103	Removal and Disposal of Sediment (Labor)	30.00	HR	$ 80.00	$2,400.00	$ 84.00	$2,520.00			$ 105.00	$3,150.00	$ 55.00	$1,650.00	$ 53.09	$1,592.70
208-00105	Removal and Disposal of Sediment (Equipment)	30.00	HR	$ 180.00	$5,400.00	$ 371.00	$11,130.00			$ 285.00	$8,550.00	$ 130.00	$3,900.00	$ 109.81	$3,294.30
208-00106	Sweeping (Sediment Removal)	60.00	HR	$ 180.00	$10,800.00	$ 210.00	$12,600.00			$ 47.00	$2,820.00	$ 180.00	$10,800.00	$ 119.26	$7,155.60
208-00107	Removal of Trash	60.00	HR	$ 120.00	$7,200.00	$ 358.00	$21,480.00			$ 300.00	$18,000.00	$ 185.00	$11,100.00	$ 66.15	$3,969.00
208-00207	Erosion Control Management	218.00	DAY	$ 500.00	$109,000.00	$ 414.00	$90,252.00			$ 250.00	$54,500.00	$ 340.00	$74,120.00	$ 379.85	$82,807.30
208-00521	Temporary Stream Crossing	1.00	EA	$ 23,000.00	$23,000.00	$ 6,500.00	$6,500.00			$ 15,000.00	$15,000.00	$ 8,000.00	$8,000.00	$ 4,077.47	$4,077.47
210-00810	Reset Ground Sign	3.00	EA	$ 500.00	$1,500.00	$ 500.00	$1,500.00			$ 1,030.00	$3,090.00	$ 185.00	$555.00	$ 357.29	$1,071.87
210-00815	Reset Sign Panel	3.00	EA	$ 150.00	$450.00	$ 400.00	$1,200.00			$ 515.00	$1,545.00	$ 160.00	$480.00	$ 346.53	$1,039.59
210-00827	Reset Pull Box	6.00	EA	$ 1,100.00	$6,600.00	$ 1,290.00	$7,740.00			$ 1,500.00	$9,000.00	$ 1,185.00	$7,110.00	$ 1,199.47	$7,196.82
211-03005	Dewatering	1.00	LS	$ 70,000.00	$70,000.00	$ 303,700.00	$303,700.00			$ 95,000.00	$95,000.00	$ 600,000.00	$600,000.00	$ 327,542.00	$327,542.00
212-00006	Seeding (Native)	0.06	AC	$ 3,800.00	$228.00	$ 10,200.00	$612.00			$ 9,050.00	$543.00	$ 9,350.00	$561.00	$ 9,469.50	$568.17
212-00009	Seeding (Temporary)	1.11	AC	$ 3,800.00	$4,218.00	$ 1,600.00	$1,776.00			$ 2,000.00	$2,220.00	$ 1,450.00	$1,609.50	$ 1,465.90	$1,627.15
212-00022	Seeding (Riparian)	0.11	AC	$ 4,200.00	$462.00	$ 6,200.00	$682.00			$ 5,455.00	$600.05	$ 5,800.00	$638.00	$ 5,719.15	$629.11
212-00028	Seeding (Wetlands)	0.18	AC	$ 3,800.00	$684.00	$ 1,800.00	$324.00			$ 1,595.00	$287.10	$ 1,650.00	$297.00	$ 1,669.20	$300.46
212-00032	Soil Conditioning	2.55	AC	$ 8,000.00	$20,400.00	$ 6,700.00	$17,085.00			$ 5,895.00	$15,032.25	$ 6,100.00	$15,555.00	$ 9,861.38	$25,146.52
212-00100	Tree Protection and Retention	1.00	LS	$ 3,750.00	$3,750.00	$ 30,300.00	$30,300.00			$ 15,000.00	$15,000.00	$ 1,950.00	$1,950.00	$ 24,895.69	$24,895.69
212-00708	Seeding (Native) Broadcast	1.22	AC	$ 3,800.00	$4,636.00	$ 2,400.00	$2,928.00			$ 2,120.00	$2,586.40	$ 2,195.00	$2,677.90	$ 2,220.25	$2,708.71
213-00004	Mulching (Weed Free Straw)	1.79	AC	$ 7,000.00	$12,530.00	$ 1,550.00	$2,774.50			$ 1,380.00	$2,470.20	$ 1,425.00	$2,550.75	$ 1,444.50	$2,585.66
213-00061	Mulch Tackifier	359.00	LB	$ 10.00	$3,590.00	$ 4.30	$1,543.70			$ 3.85	$1,382.15	$ 4.00	$1,436.00	$ 4.01	$1,439.59
213-00300	Concrete Landscape Border	13.00	LF	$ 50.00	$650.00	$ 33.50	$435.50			$ 171.00	$2,223.00	$ 45.00	$585.00	$ 160.50	$2,086.50
213-00706	Stacked Stone Slab	10.00	EA	$ 1,000.00	$10,000.00	$ 1,700.00	$17,000.00			$ 1,808.00	$18,080.00	$ 2,000.00	$20,000.00	$ 1,080.54	$10,805.40
213-00707	Seating Boulder	3.00	EA	$ 850.00	$2,550.00	$ 1,700.00	$5,100.00			$ 642.00	$1,926.00	$ 1,150.00	$3,450.00	$ 1,555.90	$4,667.70
213-00708	Stone Step	8.00	EA	$ 400.00	$3,200.00	$ 1,200.00	$9,600.00			$ 442.00	$3,536.00	$ 965.00	$7,720.00	$ 1,166.43	$9,331.44
214-00005	Landscape Maintenance (24 Month)	1.00	LS	$ 492,000.00	$492,000.00	$ 32,000.00	$32,000.00			$ 30,000.00	$30,000.00	$ 14,500.00	$14,500.00	$ 29,489.20	$29,489.20
214-00145	Plant Protection Fence	212.50	LF	$ 100.00	$21,250.00	$ 7.00	$1,487.50			$ 9.00	$1,912.50	$ 6.25	$1,328.13	$ 11.68	$2,482.00
214-00161	Plant (Ball and Burlap) (Install Only)	9.00	EA	$ 450.00	$4,050.00	$ 270.00	$2,430.00			$ 308.00	$2,772.00	$ 250.00	$2,250.00	$ 251.45	$2,263.05

S. Platte River Drive Improvements, W. Virginia to W. Bayaud Ave. Contract No. 202474276					Consecutive Caledar Days Between NTP and Nov. 14, 2025	Ames Construction, Inc.: Travelers Casualty and Surety Company of America		Concrete Express, Inc.: Travelers Casualty and Surety Company of America		FNF Construction, Inc.: Libery Mutual Insurance Company		Jalisco International, Inc.: Employers Mutual Casuaty Company		Structures, Inc.: American Alternative Insurance Corporation	
Bid Item	**Description**	**Qty**	**Units**	**Unit Cost**	**Total Cost**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**
608-00008	Concrete Sidewalk (8 Inch)	939.00	SY	$ 220.00	$206,580.00	$ 117.00	$109,863.00			$ 112.00	$105,168.00	$ 135.00	$126,765.00	$ 101.65	$95,449.35
608-00010	Concrete Curb Ramp	16.00	SY	$ 230.00	$3,680.00	$ 192.00	$3,072.00			$ 145.00	$2,320.00	$ 400.00	$6,400.00	$ 139.10	$2,225.60
608-00071	Permeable Access Paving	1,662.00	SF	$ 31.25	$51,937.50	$ 38.00	$63,156.00			$ 28.00	$46,536.00	$ 30.00	$49,860.00	$ 16.05	$26,675.10
609-20010	Curb Type 2 (Section B)	84.00	LF	$ 50.00	$4,200.00	$ 45.00	$3,780.00			$ 60.00	$5,040.00	$ 80.00	$6,720.00	$ 37.45	$3,145.80
609-21020	Curb and Gutter Type 2 (Section II-B)	1,275.00	LF	$ 37.00	$47,175.00	$ 41.00	$52,275.00			$ 55.00	$70,125.00	$ 72.00	$91,800.00	$ 33.17	$42,291.75
609-21021	Curb and Gutter Type 2 (Section II-M)	120.00	LF	$ 35.00	$4,200.00	$ 45.00	$5,400.00			$ 60.00	$7,200.00	$ 75.00	$9,000.00	$ 37.45	$4,494.00
609-22021	Curb, Gutter and Sidewalk Type 2 (Section MS)	947.00	LF	$ 130.00	$123,110.00	$ 74.00	$70,078.00			$ 78.00	$73,866.00	$ 105.00	$99,435.00	$ 58.85	$55,730.95
609-60011	Curb Type 6 (Section M)	50.00	LF	$ 60.00	$3,000.00	$ 99.00	$4,950.00			$ 120.00	$6,000.00	$ 48.00	$2,400.00	$ 88.81	$4,440.50
610-00050	Median Cover Material (Stone)	38.00	TON	$ 800.00	$30,400.00	$ 184.00	$6,992.00			$ 82.00	$3,116.00	$ 115.00	$4,370.00	$ 200.14	$7,605.32
613-01100	1 Inch Electrical Conduit (Plastic)	320.00	LF	$ 24.00	$7,680.00	$ 33.00	$10,560.00			$ 30.00	$9,600.00	$ 30.00	$9,600.00	$ 31.03	$9,929.60
613-01200	2 Inch Electrical Conduit (Plastic)	2,870.00	LF	$ 32.00	$91,840.00	$ 36.00	$103,320.00			$ 32.00	$91,840.00	$ 32.00	$91,840.00	$ 33.17	$95,197.90
613-07001	Type One Pull Box	30.00	EA	$ 1,900.00	$57,000.00	$ 1,520.00	$45,600.00			$ 1,375.00	$41,250.00	$ 1,350.00	$40,500.00	$ 1,414.54	$42,436.20
613-10000	Wiring	1.00	LS	$ 9,150.00	$9,150.00	$ 81,000.00	$81,000.00			$ 75,000.00	$75,000.00	$ 72,000.00	$72,000.00	$ 76,191.49	$76,191.49
613-13004	Luminaire (LED) (4,000 Lumens)	28.00	EA	$ 2,000.00	$56,000.00	$ 2,900.00	$81,200.00			$ 2,650.00	$74,200.00	$ 2,600.00	$72,800.00	$ 2,759.53	$77,266.84
613-34140	Light Standard Metal (14 Foot)	28.00	EA	$ 2,000.00	$56,000.00	$ 4,700.00	$131,600.00			$ 4,200.00	$117,600.00	$ 4,100.00	$114,800.00	$ 4,381.65	$122,686.20
613-40010	Light Standard Foundation	34.00	EA	$ 2,000.00	$68,000.00	$ 2,700.00	$91,800.00			$ 2,477.00	$84,218.00	$ 2,415.00	$82,110.00	$ 2,582.98	$87,821.32
613-50109	Meter Power Pedestal	1.00	EA	$ 12,000.00	$12,000.00	$ 12,400.00	$12,400.00			$ 11,100.00	$11,100.00	$ 11,000.00	$11,000.00	$ 11,559.21	$11,559.21
613-50132	2-Plex Receptacle (with Box and Cover)	1.00	EA	$ 1,000.00	$1,000.00	$ 824.00	$824.00			$ 750.00	$750.00	$ 800.00	$800.00	$ 766.12	$766.12
614-00011	Sign Panel (Class I)	90.00	SF	$ 40.00	$3,600.00	$ 40.00	$3,600.00			$ 50.00	$4,500.00	$ 32.00	$2,880.00	$ 38.33	$3,449.70
614-00216	Steel Sign Post (2x2 Tubing)	46.00	LF	$ 35.00	$1,610.00	$ 20.00	$920.00			$ 40.00	$1,840.00	$ 19.00	$874.00	$ 26.08	$1,199.68
614-01401	Steel Sign Support Casting	7.00	EA	$ 100.00	$700.00	$ 560.00	$3,920.00			$ 175.00	$1,225.00	$ 160.00	$1,120.00	$ 3,826.28	$26,783.96
614-80385	Rumble Strip	69.00	LF	$ 240.00	$16,560.00	$ 56.00	$3,864.00			$ 250.00	$17,250.00	$ 150.00	$10,350.00	$ 28.61	$1,974.09
619-00000	Water Meter and Vault	1.00	EA	$ 55,000.00	$55,000.00	$ 25,000.00	$25,000.00			$ 15,500.00	$15,500.00	$ 15,000.00	$15,000.00	$ 18,638.33	$18,638.33
619-00007	Connect to Existing Waterline	1.00	EA	$ 10,000.00	$10,000.00	$ 18,200.00	$18,200.00			$ 11,000.00	$11,000.00	$ 5,200.00	$5,200.00	$ 8,941.99	$8,941.99
619-06020	2 Inch Ductile Iron Pipe	54.00	LF	$ 135.00	$7,290.00	$ 250.00	$13,500.00			$ 160.00	$8,640.00	$ 180.00	$9,720.00	$ 193.79	$10,464.66
622-00010	Bicycle Rack	4.00	EA	$ 600.00	$2,400.00	$ 2,400.00	$9,600.00			$ 1,035.00	$4,140.00	$ 1,350.00	$5,400.00	$ 826.34	$3,305.36
623-00010	Permanent Irrigation	1.00	LS	$ 383,600.00	$383,600.00	$ 218,000.00	$218,000.00			$ 250,000.00	$250,000.00	$ 200,000.00	$200,000.00	$ 208,468.10	$208,468.10
623-01716	2 Inch Backflow Preventer	1.00	EA	$ 7,500.00	$7,500.00	$ 8,800.00	$8,800.00			$ 10,000.00	$10,000.00	$ 8,300.00	$8,300.00	$ 8,153.40	$8,153.40
623-08201	Automatic Irrigation Controller	1.00	LS	$ 20,000.00	$20,000.00	$ 33,552.65	$33,552.65			$ 40,000.00	$40,000.00	$ 31,000.00	$31,000.00	$ 31,308.20	$31,308.20
625-00000	Construction Surveying	1.00	LS	$ 150,000.00	$150,000.00	$ 165,000.00	$165,000.00			$ 177,500.00	$177,500.00	$ 105,000.00	$105,000.00	$ 187,250.00	$187,250.00
625-00001	Construction Surveying (Hourly)	318.00	HR	$ 150.00	$47,700.00	$ 298.00	$94,764.00			$ 195.00	$62,010.00	$ 185.00	$58,830.00	$ 208.65	$66,350.70
626-00000	Mobilization	1.00	LS	$ 1,030,000.00	$1,030,000.00	$ 605,000.00	$605,000.00			$ 931,350.00	$931,350.00	$ 750,000.00	$750,000.00	$ 1,608,272.85	$1,608,272.85
626-01112	Public Information Management (Tier III)	446.00	DAY	$ 100.00	$44,600.00	$ 210.00	$93,660.00			$ 175.00	$78,050.00	$ 180.00	$80,280.00	$ 74.90	$33,405.40
627-00008	Modified Epoxy Pavement Marking	10.00	GAL	$ 250.00	$2,500.00	$ 725.00	$7,250.00			$ 835.00	$8,350.00	$ 685.00	$6,850.00	$ 695.50	$6,955.00
627-30324	Preformed Plastic Pavement Marking (Word-Symbol)(Type	6.00	SF	$ 14.00	$84.00	$ 117.00	$702.00			$ 135.00	$810.00	$ 110.00	$660.00	$ 112.35	$674.10
627-30328	Preformed Plastic Pavement Marking (Xwalk-Stop Line)(Typ	143.00	SF	$ 14.00	$2,002.00	$ 33.50	$4,790.50			$ 40.00	$5,720.00	$ 31.00	$4,433.00	$ 32.10	$4,590.30
629-01001	Survey Monument (Type 1)	3.00	EA	$ 500.00	$1,500.00	$ 1,700.00	$5,100.00			$ 1,950.00	$5,850.00	$ 675.00	$2,025.00	$ 642.00	$1,926.00
630-00007	Traffic Control Inspection	104.00	DAY	$ 295.00	$30,680.00	$ 171.00	$17,784.00			$ 330.00	$34,320.00	$ 525.00	$54,600.00	$ 160.50	$16,692.00
630-00012	Traffic Control Management	260.00	DAY	$ 950.00	$247,000.00	$ 1,170.00	$304,200.00			$ 1,350.00	$351,000.00	$ 830.00	$215,800.00	$ 1,150.25	$299,065.00
630-80336	Barricade (Type 3 M-B) (Temporary)	4.00	EA	$ 250.00	$1,000.00	$ 90.00	$360.00			$ 265.00	$1,060.00	$ 450.00	$1,800.00	$ 85.60	$342.40
630-80341	Construction Traffic Sign (Panel Size A)	41.00	EA	$ 62.00	$2,542.00	$ 90.00	$3,690.00			$ 90.00	$3,690.00	$ 90.00	$3,690.00	$ 85.60	$3,509.60
630-80342	Construction Traffic Sign (Panel Size B)	10.00	EA	$ 80.00	$800.00	$ 90.00	$900.00			$ 95.00	$950.00	$ 125.00	$1,250.00	$ 85.60	$856.00
630-80350	Vertical Panel	50.00	EA	$ 65.00	$3,250.00	$ 74.00	$3,700.00			$ 55.00	$2,750.00	$ 42.00	$2,100.00	$ 69.55	$3,477.50
630-80355	Portable Message Sign Panel	4.00	EA	$ 6,600.00	$26,400.00	$ 9,130.00	$36,520.00			$ 10,250.00	$41,000.00	$ 14,300.00	$57,200.00	$ 8,560.00	$34,240.00
630-80360	Drum Channelizing Device	50.00	EA	$ 43.00	$2,150.00	$ 74.00	$3,700.00			$ 55.00	$2,750.00	$ 48.00	$2,400.00	$ 69.55	$3,477.50
630-80370	Barrier (Temporary)	50.00	LF	$ 50.00	$2,500.00	$ 223.00	$11,150.00			$ 82.00	$4,100.00	$ 100.00	$5,000.00	$ 74.49	$3,724.50
630-80380	Traffic Cone	50.00	EA	$ 10.00	$500.00	$ 12.00	$600.00			$ 15.00	$750.00	$ 5.25	$262.50	$ 10.70	$535.00
700-70010	F/A Minor Contract Revisions	1.00	F/A	$ 375,000.00	$375,000.00	$ 375,000.00	$375,000.00			$ 375,000.00	$375,000.00	$ 375,000.00	$375,000.00	$ 375,000.00	$375,000.00
700-70023	F/A On-the-job Trainee	1.00	F/A	$ 16,000.00	$16,000.00	$ 16,000.00	$16,000.00			$ 16,000.00	$16,000.00	$ 16,000.00	$16,000.00	$ 16,000.00	$16,000.00
700-70051	F/A Disposal Fee	1.00	F/A	$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00			$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00
700-70082	F/A Furnish and Install Electrical Service	1.00	F/A	$ 15,000.00	$15,000.00	$ 15,000.00	$15,000.00			$ 15,000.00	$15,000.00	$ 15,000.00	$15,000.00	$ 15,000.00	$15,000.00
700-70260	F/A Water Taps	1.00	F/A	$ 1,300.00	$1,300.00	$ 1,300.00	$1,300.00			$ 1,300.00	$1,300.00	$ 1,300.00	$1,300.00	$ 1,300.00	$1,300.00
700-70380	F/A Erosion Control	1.00	F/A	$ 10,000.00	$10,000.00	$ 10,000.00	$10,000.00			$ 10,000.00	$10,000.00	$ 10,000.00	$10,000.00	$ 10,000.00	$10,000.00
700-70589	F/A Environmental Force Account	1.00	F/A	$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00			$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00
700-70586	F/A Groundwater Remediation and Treatment	1.00	F/A	$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00			$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00	$ 50,000.00	$50,000.00
	Engineers Estimate of Base Bid Total:				**$10,481,509.25**										
				BID ITEMS TOTAL AMOUNT			$8,152,300.00		$0.00		$9,325,380.75		$8,797,648.48		$9,295,604.48
							$8,152,300.00		**$0.00**		**$9,325,380.75**		**$8,797,648.48**		**$9,295,604.48**